STATE OF MAINE
DEPARTMENT OFTRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE
GOVERNOR COMM ISSIONER

July 16, 2004

Subject: Prospect & Verona
Project No: BR-7965(510)X
PIN: 7965.51

Bid Amendment No. 1

Dear Sir/Ms.:
Please make the following changes to your Bid Package:

Delete “ Specia Provision Section 102.7.2(D) Effects of Signing and Delivery of
Bids’ one page, and replace with the attached “ Special Provision Section 102.7.2(D)
Effects of Signing and Delivery of Bids’ dated 6-22-04 one page total.

Delete “ Specia Provision Section 102.5.4 Pre-Bid meeting” one page, and
replace with the attached “ Special Provision Section 102.5.4 Pre-Bid meeting”
dated 6-22-04, one page total.

Make the following changes in pen and ink:

On “Special Provision Section 110 Indemnification, Bonding and Insurance”
deletein its entirety Section 110.3.6- All Risk Builders Risk.

On “Special Provision Section 110 Indemnification, Bonding and Insurance”
section 110.3.7 Environmental Impairment, second sentence, delete
$2,000,000.00 and replace with $1,000,000.00, and del ete $5,000,000.00 and

replace with $2,000,000.00.
This change will restore the provisions of the Standard Specifications for Section
110.3.7.

The Department has received the following Questions:

Q) Bid Schedule Item 304.10-Aggregate Subbase Course Gravel- |Is this materid
Type“D” or Type“C"?

A) This material is as shown in the table on page 3-1 in the Standard
Specifications.
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Q) Per Construction Notes, Page No. 8, Note 3- Rock Fill Stockpiles “6000 cy
(in place) —Designated for future final side slope construction of the Verona
Embankment placed within the Project limits on the Verona Approach as
designated by the Resident”- will this material be placed in a stockpile or on the
actual Verona Approach Embankments under this Contract as being incidental to
Bid Schedule Item 203.22- Unclassified Excavation?

A) The material is lo be stockpiled. This material will be used to construct the fill
which cannot be built at this time (north of the temporary wall in Verona) due to
the need to keep Route 1 open. This material will be placed by the Bridge
Contractor once the new bridge is open.

Q) Is the 8.7% WBE/DBE goal in effect for this project?

A) Yes, the 8.7% aspirational goal for the utilization of WBE's/DBE’s is in effect
for this project.

Q) How long does the temporary wall have to be inspected weekly? Is there a date when
Cianbro-Reed & Reed assume control of the wall?

A) The weekly inspections will have fo be conducted weekly from the time the
traffic is moved to the new bridge until the embankment can be completed. The
Department presently expects that the traffic will transfer in October of 2006 and
that the fill will be complete by May of 2007.

(@) Does the steel in the temporary wall have to be coated as some of it will be left
in place?

A) The steel, if a steel wall is used, does not need to be coated.

Consider these changes and information prior to submitting your bid on
July 21, 2004.

Scott Bickford
Contracts & Specifications Engineer



Prospect Verona
PIN 7965.51
Amendment #1
6-22-04

Special Provision Section 102.7.2 (D)
Effects of Signing and Delivery of Bids

By signing and Delivering the Bid, the Bidder acknowledges:

(2) that it understands Cianbro — Reed & Reed, LLC is ajoint venture that might submit a
Bid on this Ledge Cut Project,

(2) that it understands Cianbro — Reed & Reed, LLC is ajoint venture that is a party to a
design-build, best-value contract for the design and construction of the Penobscot River
Bridge project,

(3) that it understands this Ledge Cut Contract for which the Bidder is submitting a Bid is a
component of the Penobscot River Bridge project on which Cianbro — Reed & Reed, LLC
has performed design related and construction work,

(4) that Cianbro — Reed & Reed, LLC has dready performed, and continues to perform,
construction and design related work within the Project Limits of the Penobscot River Bridge
project pursuant to the design-build, best- value contract,

(5) that Cianbro — Reed & Reed, LLC has performed design related and construction work
within the Project Limits of this Ledge Cut Project and that this work has impacted the Ledge
Cut Project for whichthis Bid is being submitted,

(6) that all Bidders have the option to request a pre-Bid meeting pursuant to Special
Provision Section 102.5.4 to gain more information about this Ledge Cut Contract and to
obtain full disclosure about knowledge that Cianbro — Reed & Reed, LLC obtained about this
Ledge Cut Contract through its work on the Penobscot River Bridge project.

(7) that the provisions in the Contract Documents, including this Special Provision Section
102.7.2 (D), give the Bidder adequate opportunity to discover dl the information that is
necessary to Deliver a Bid on this Ledge Cut Contract and to discover the same information
that Cianbro — Reed & Reed, LLC had access to while performing construction and design
related work on the Penobscot River Bridge,

(8) that time is of the essence in the award and execution of this Ledge Cut Contract and the
Bidder hereby waives all claims of any kind or nature against the Department, including any
clam that Cianbro — Reed & Reed, LLC had superior knowledge about this Ledge Cut
Contract, any claim that relates to the Department’s decision to award this Ledge Cut
Contract and any claim related to whether this contract should, or should not have been,
awarded to Cianbro — Reed & Reed, LLC.



Prospect Verona
PIN 7965.51
Amendment #1
6-22-04

Special Provision Section 102.5.4
Pre-Bid meeting

Any Bidder has the option to request that the Department schedule a pre-Bid meeting at a
time and place that al Bidders will have the opportunity to attend. The Department will
provide notice of the date, time and place of the pre-Bid meeting to al parties that have
requested Bid Documents from the Department. Any request for a pre-Bid meeting must be
communicated to the Department no later than July 1, 2004. If a pre-Bid meeting is
requested, it will be scheduled. Representatives of the Department and Cianbro — Reed &
Reed, LLC shall be present at the pre-Bid meeting.

Attendees will have the opportunity to ask representatives of the Department and Cianbro —
Reed & Reed, LLC for documents and other information that relates to this Ledge Cut
Contract and to request documents and other information related to issues about which any
Bidder is concerned or which could lead to a Dispute. Attendees are encouraged to exchange
information so that al Bidders will be satisfied that Cianbro — Reed & Reed, LLC has no
superior knowledge of this Contract.

Cianbro — Reed & Reed, LLC shall provide documents and other information in response to
reasonable requests provided the information relates to this Ledge Cut Contract and it had
access to the information while it performed work in connection with the design-build, best-
value contract for the Penobscot River Bridge. The Department shall determine whether the
reguests for information are reasonable. If Cianbro — Reed & Reed, LLC fails to provide the
information and documents in response to reasonabl e requests then Cianbro — Reed & Reed,
LLC shall be disqualified from Bidding and shall be indligible to submit a Bid.



